

Appendix C

**Summary of Submission
Requirements for Contractor,
as outlined in Specifications
for the Environmental
Remediation at Great Bear
Lakes Sites**

**TABLE 01 33 00-1
 CONTRACTOR SUBMITTAL SCHEDULE**

Specification	Description	Date
Section		
01 11 00	Worker Orientation Course Seminar Info. (5 copies)	xx days prior to seminar
01 11 00	Record of Attendance at Training Seminar	Upon Departmental Representative's request
01 29 83	CAEAL Laboratory Certification	Upon Departmental Representative's request
01 31 19	Community Meeting Presentation	xx days prior to meeting
01 31 19	Preliminary Shop Drawings	xx days prior to mobilization
01 32 18	Progress Reports	Monthly with progress statement
01 32 18	Chart for Planning, Monitoring and Reporting of Project Progress	xxxxx (x) days after Contract Award
01 32 18	Preliminary Construction Schedule	xxxx (x) days after Contract Award
01 32 18	Contractor Work Breakdown Structure (CWBS) - Cash flow projections	xx days after Contract Award
01 32 18	Monthly Statistical Reporting	Monthly with progress statement
01 33 00	Document Submittals	Monthly with progress statement
01 33 00	Progress Photographs	Monthly with progress statement
01 33 00	Final Photographs	Prior to final progress payment request
01 35 32	Site Specific Health and Safety Plan	xx days after Contract Award
01 35 32	Proof of PPE certification	Prior to Work activities
01 35 32	Minutes of Weekly Safety Meetings	Weekly
01 35 32	Report Accidents	Verbal report immediately followed by written report in 24 hours
01 35 32	Wildlife Management Plan	xx days after Contract Award
01 35 43	Details of Sewage / Disposal System	xx days after Contract Award
01 35 43	Erosion, Sediment and Drainage Control Plan	Prior to commencing Work
01 35 43	Copies of Environmental Agency Submittals/Approvals	As required
01 53 00	Mobilization and Demobilization Plan	xx days after Contract Award
01 53 00	Airstrip and Site Access Road Upgrading and Maintenance Plan	xx days after Contract Award
01 54 00	Construction Camp Location Plan	xx days after Contract Award
01 54 00	Plan of Construction Detailed, Camp Layout and Siting	xx days days after Contract Award
01 54 00	Potable Water test results	Before opening camp
01 54 00	Camp Licences, permits, authorizations	Prior to establishing camp.
01 54 00	Proof of Adherence to Environmental Regulations	Before opening camp
01 54 00	Sketch of Proposed Field Laboratory	Prior to mobilization
01 54 00	Camp Rules	Prior to commencing camp operations

**TABLE 01 33 00-1
 CONTRACTOR SUBMITTAL SCHEDULE**

Specification	Description	Date
Section		
01 61 00	Material and Equipment List	xx days after Contract Award
01 71 01	Surveyor Information	xx days prior to construction commencement each season
01 71 01	Survey Data Submissions	As required and with Progress Claims
01 71 01	Survey Equipment Calibration Records	xx days prior to construction commencement each season
01 78 00	Manufacturers' Data Books	As required
01 78 00	Records and Survey Information	Prior to project completion
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx
xxxxxx	xxxxxx	xxxxxx